
                             4110 State Office Building, Salt Lake City, Utah  84114 · telephone 801-538-3018 · facsimile 801-538-3267 · www.dfcm.utah.gov 
 

  

    
 Department of Administrative Services   
  

 KIMBERLY K. HOOD 
Executive Director 
 
Division of Facilities Construction and Management 

State of Utah DAVID G. BUXTON 
 Director 
  JON M. HUNTSMAN, JR. 

  Governor 
 

  GARY R. HERBERT 
  Lieutenant Governor 

  

ADDENDUM NO. 1 
 
 
Date: January 15, 2009 
 
To:  Contractors 
 
From: Brian Bales, Project Manager, DFCM 
 
Reference: Partial Remodel – Administration Building 002 
  Redwood Road Campus – Salt Lake Community College   
  DFCM Project No.  07324660 
 
Subject: Addendum No. 1 
 
Pages Addendum Cover Sheet 1 page 
 Architect’s Addendum  13 pages  
 Total 14  pages  
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. 
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so 
may subject the Bidder to Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the 
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the 
execution or effective dates of this contract, the status of Utah Law and remedies available to the 
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be 
the Utah law in effect at the time of the issuance of this Addendum. 
 
1.1 SCHEDULE CHANGES:  No Project Schedule changes. 
 
1.2 GENERAL ITEMS: Architect’s Addendum includes project requirements and electrical 

and mechanical specifications/drawings/clarifications. 



ADDENDUM #1 
 

SLCC Remodel Administration Building 
Project #  07324660 

SPECIFIC DFCM PROJECT REQUIREMENTS 
 

 
1. Scope   

The contractor shall study the project plans and specifications prior to bid to fully understand the 
scope of work.  Prior to bid, it is the contractor’s responsibility to understand the details and scope of 
any subcontracted work and the costs associated with the performance of work by subcontractors. 

 
2. Risk 

The contractor shall identify risks for the project. 
 
3. General Conditions 

Prior to bidding this project, the contractor shall review the DFCM General Conditions paying 
special attention to the following articles. 
a. 4.1.5 Intent and hierarchy 
b. 4.2.2 Responsibility 
c. 6 Protection of persons and property 

 
4. Demolition 

The contractor is solely responsible to determine the means and methods for demolition.  Adequate 
safety for personnel and property shall be provided.  If required, temporary shoring, bracing and 
protection shall be provided.  Due to the scale of the drawings, it is impossible to show the impact of 
every demolished surface on surrounding surfaces and structures.  It is the contractor’s responsibility 
to identify the extent and cost of repair work for surfaces that adjoin and are indicated to remain in 
place.  Those costs shall be included in the contractors bid.  When existing ceilings are removed, the 
contractor shall be responsible to resupport the following listed items that may be left unsupported 
due to the ceiling removal.  Supporting means shall be in compliance with building codes. 
a. All mechanical and electrical piping 2” and smaller. 
b. All ductwork 10” and smaller. 
c. All electrical cables and wiring that is free strung. 

 
5. Or Equal  Products  

When the project has been designed with a specified manufacturers products  and “ or equal”  
products are allowed, all or equal products shall be equivalent in  performance, color and physical 
characteristics.  Products that do not meet these criteria will be considered to be a lower quality or 
lower cost product and will not be considered.  It is the contractor’s responsibility to insure prior to 
bid that all “or equal “products meet the stated criteria and specific project requirements.  This 
includes products supplied by subcontractors. 
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6. ADA Accessibility 
For remodel and improvement projects in existing buildings, providing correct ADA compliance is 
a coordinated effort between the architect and the contractor.  During the construction phase, the 
contractor shall coordinate closely with all trades so as to meet the requirements of the drawings 
and specifications.  The contractor shall insure that all ADA required dimensions are maintained 
after the final finishes are applied.  The contractor shall closely monitor the toilet stub ups and tile 
wall build up thickness.  The contractor shall use the designed float or bust allowances to maintain 
the correct ADA requirements.  Where the plans do not provide enough float or bust allowance, it 
shall be brought to the attention of the A/E before proceeding with ADA aspects of the project. 

 
7. The final bid set of plans and specifications were provided at the pre-bid meeting.  It is the 

contractor’s responsibility to insure that the bid is based on the plans and specifications provided at 
the pre-bid.  All contractors have acknowledged receipt of the final bid plans at the mandatory pre- 
bid meeting.  

 
8. Sky Door

DFCM will provide engineering for support of the sky door.  The engineering will be based on the 
contractor’s selected manufacturer for the sky door.  The contractor shall include an allowance of 
$7,500.00 for the supporting structure for the sky door.  At this time it is anticipated that the support 
will be compromised of 2 steel tube columns and a horizontal steel channel.  The columns will be 
placed on 2 cast in place footings.  The details shown on the plans and installation of the door should 
be included as indicated in the plans and specifications.  Those costs are not included in this 
allowance 

 
9. The contractor is cautioned that the sidewalks have a limited load bearing capability.  The contractor 

shall not drive heavy equipment on the sidewalks.  Damage to the sidewalks or landscaping shall be 
repaired by the contractor at no cost to the owner. 

 
10. The contractor shall coordinate activities that create loud abrupt noise with the college.  Those 

activities shall be scheduled to minimize disturbance to the occupants.  Generally speaking it is 
expected that those activities shall be conducted before 8 am or after 5 pm.  Examples of those 
activities are jack hammers, shot pin tools, saw cutting and hammer drilling. 

 
11. Asbestos removal will be performed by DFCM prior to the contractor’s work and in phases.  Project 

schedule will be modified to allow for the asbestos abatement. 
 
 



         
 
 
 

703 east 1700 south 
salt lake city, utah  84105 
ph: 801.466.8818 
fx: 801.466.4411 
ajc@ajcarchitects.com  page 1 of 2 

addendum 
# 1 

 

 
 

Partial Remodel -  Administration Building 002  
Redwood Road Campus, Salt Lake Community College 
 
ajc architects project #:  0782 
DFCM project #: 07324660 
 
 

date: 
 

January 15, 2009 
 

addendum 
attachments: 

 

Mechanical Addendum No. 1, Electrical Addendum #01. 
 
 

 The bidders on the above captioned project shall be governed by the following 
changes, additions, and/or deletions in the Drawings and Specifications.  This 
Addendum shall be included as part of the Contract Documents.  
 

 
1. CLARIFICATION: Throughout all areas in scope of work - on walls where demolition/construction work 

requires patch & repair – new paint is to be full height of wall, corner to corner of wall. 
 

2. MODIFICATION: In lieu of ceiling demolition in Area 2B (as required for installation of new mechanical 
work), new ceiling access doors will be acceptable. Locate as required for installation and 
maintenance. New access doors are to be painted – color selected by Owner/Architect. 
 

3. CLARIFICATION: Existing clerestory window frame/glazing in south wall of Office 110A is TO REMAIN. 
Disregard key note #10 on sheet AD101 in this location only. Also, key note #22 on Interior Elevation 
sheet D4/AE401 is pointing to an area of wall that is actually existing clerestory window to remain 
(omitted from drawing) – this key note applies to the area of existing wall below the existing clerestory 
window.  
 

4. MODIFICATION: Sheet AE106, Training Room 165, key note #06 - Provide $5,000 allowance for 
engineering/structural support of operable partition recessed in ceiling. $5,000 includes structural 
engineering fee, structural steel columns, C8x11.5 structural steel channel (with flanges down as 
shown on detail C2/AE501), concrete footings, concrete slab infill, seismic bracing, and misc. steel. 
 

5. CLARIFICATION: Operable partition recessed in ceiling in Training Room 165 (see key note #06) is 
approximately 15’ in length (wall to wall), and 10’ in height (floor to ceiling). Contractor to field verify 
dimensions prior to order/installation. 
 

6. CLARIFICATION: Sheet AD101, at existing janitor/utility closet only – existing wall shown dashed to be 
removed is CMU (disregard key note #05 at this location only). 
 

7. CLARIFICATION: Sheet AD101 only, key note #07 is not used on this sheet. 
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8. CLARIFICATION: Sheet AE104, floor finish designation “CF” on drawing C4/AE104 should refer to normal 

weight concrete floor (see key note #18 on AE102), not “gypcrete”. Where floor finish designation 
“CF” is indicated, floor is to be sealed per specifications. 
 

9. MODIFICATION: Sheet AE101, Open Office Area 116B, Provide (1) duplex power outlet & (1) 2-jack 
data outlet for (1) workstation (furniture by SLCC) surface mount conduit to round structural column in 
the middle of the room. Paint conduit.  
 

10. MODIFICATION: The following manufacturer(s) are prior approved to bid the project (approved 
substitutions, not included in original specifications). All manufacturers must bid an equal to that 
specified, as determined by the Architect. It is the responsibility of the Contractor to ensure the 
products are equal to those specified. Products determined to be unequal may be disqualified at a 
later date, and the Contractor shall supply the original specified products: 

a. W.R. Meadows / Sealtight – Floor-top STG standard grade, self-leveling topping/underlayment 
b. W.R. Meadows / Sealtight – VOCOMP-25 Water-Base Acrylic concrete cure & seal 
c. W.R. Meadows / Sealtight – Perminator – 10 & 15 mil underslab vapor barrier 
d. AARCO Visual Display Boards 

 
 
END OF ADDENDUM         Jill A. Jones AIA 
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ELECTRICAL ADDENDUM #01 

 
  

 
Project Name: SLCC Building 002 Partial Remodel KGE Project #:   57092.00 

 Client Project #: 0782 
 
 
Date: January 15, 2009  
 
 

  
SPECIFICATIONS: 
 

1. Section 27 05 00 - Phone/Data Systems 

1.1. All phone/data cabling shall be provided and installed by the Owner.  Division 26/27 shall 
provide raceway and pullstrings for the cabling. 

2. Section 28 31 00 – Fire Alarm Systems (Existing) 

2.1. The existing fire alarm system is FCI as distributed by Nelson fire not Notifier.  The fire alarm 
system approved manufacturer is FCI not Notifier. 

PRIOR APPROVAL TO BID: 
 

The following manufacturers are prior approved to bid the project. All manufacturers must bid an 
equal to that specified, as determined by the Engineer. It is the responsibility of the Contractor to 
ensure the catalog numbers are “Equal” to those specified, products approved, but later proving not 
to be equal (as determined by the Engineer), may be disqualified at a later date, and the contractor 
shall then supply the original specified products. Products not listed did not meet the prior approval 
deadline, or are not considered equal to those specified. 

 
1. Lighting 

TYPE: MANUFACTURER(S): 

A Metalux, Day-Brite and HEWilliams 

B Corelite, PMC and HEWilliams 

C Metalux, Day-Brite and LSI 

D Portfolio, Omega and DMFLighting 

E1 Isolite, McPhilben and Exitonix 

E2 Isolite, McPhilben and Exitonix 

 
DRAWINGS: 
 

2. General 
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2.1. Clarify: The electrical sheets: ED102, EP101, EP102, EL101, EL102 and EX501 have 
incorrect room numbers shown.  Refer to the Architectural Drawings AE101 and AE102 for 
the correct room numbers. 

2.2. Revise: The phasing of the electrical work shall follow the phasing outlined on the 
architectural drawings (GI002) and shall include all electrical work required for the areas of 
work included within each phase.  In general: 

2.2.1. Phase 1 (base bid) to include: Area 2A/2B and Area 1A/1C restrooms.  This will also 
include all of the electrical work shown on sheet EP100. 

2.2.2. Phase 2 (alternate 1) to include: Area 1B and 1B upper level. 

2.2.3. Phase 3 (alternate 2) to include: Area 1A and 1C (excluding the area 1A/1C restrooms) 

2.3. Clarify: Devices and equipment are new unless indicated otherwise on the drawings. 

2.4. Add: Division 16 shall be responsible to properly support and brace all existing conduits 1” or 
less which are not properly supported and are found as a result of removing the ceilings in 
the areas of work.  This work shall be included for each area in the applicable phase; this 
means each phase will include this requirement. 

3. Sheet ED101 

3.1. Clarify: The (2) heat detectors within the restrooms 101 and 102 shall be carefully removed, 
salvaged and stored for re-installation.  They shall be re-installed in the same location once 
the new ceiling has been completed.  Provide new conduit and wire as required to maintain 
the existing fire alarm system at all times and to tie the re-installed devices into the fire alarm 
system. 

4. Sheet ED102 

4.1. Revise: Revise the keyed notes, lighting demolition and fire alarm notes as indicated in 
the attached drawing ADD1-E1. 

5. Sheet EP102 

5.1. Add: A new fire alarm horn/strobe to the work storage room 118 located along the south wall 
4 feet east of the new door’s east edge.  The horn strobe shall be 30 candela, provide all 
required conduit, wiring and expansion loops or panels as required to tie it into the existing 
fire alarm system. 

6. Sheet EL102 

6.1. Revise: The keyed notes and lighting for the hallway 120 and storage/work room 118 as 
indicated in the attached drawing ADD1-E2. 

7. Sheet EX501 

7.1. Clarify: The (3) salvaged fire alarm detectors for the training room shall be installed above 
the new lay-in ceiling at the structural deck level.  Provide new conduit and wire as required 
to tie them into the existing fire alarm loop.  The detectors shall be installed directly above 
their original locations prior to removal. 

8. Sheet EX601 
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8.1. Delete: The type B light fixture will not have an emergency battery pack required. 

8.2. Clarify: The installation height of the type B fixture shall be coordinated with the Architect 
prior to installation.  The suspension length provided must be field adjustable and must allow 
for up to a 3’ suspension from ceiling to top of fixture. 

ATTACHMENT(S): 

9. ADD1-E1, ADD1-E2 
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MECHANICAL ADDENDUM
Project Name: Salt Lake Community College Administration Building Mech Addendum No.: 1

DFCM Project #   07324660 Date: 01-14-09

From: WHW Engineering Inc
8619 South Sandy Parkway
Sandy, Utah 84070
Phone (80) 466-4021 Fax (801) 466-8536

To: All bidders

This Addendum forms and becomes a part of the Contract Documents and modifies the original Bidding
Documents dated October 2008 as noted below.  Acknowledge receipt of this Addendum in the space
provided on the Bid Form.  Failure to do so may subject the Bidder to disqualification.

This Mechanical Addendum consists of 4 pages.

I - CHANGES TO PRIOR ADDENDA:  NA

II - CHANGES/CLARIFICATIONS TO SPECIFICATIONS: None

III - CHANGES/CLARIFICATIONS TO DRAWINGS:

Item III-1.  This project shall be done in phases.  Coordinate all phasing and alternates with
architectural plans, G.C, and all other disciplines.  See sheet GI002 for further detail.
The phasing summary is as follows:
Phase 1/Base Bid:  Area 2A, Area 2B, and area 1A and 1C restrooms 105 and 107
only.
Phase 2/Alternate #1:  Area 1B
Phase 3/Alternate #2:  Area 1A and 1C, except for restrooms.
Additional mechanical work:  There is some additional mechanical work that is physically
located outside of the prescribed areas in the phases listed above.  All mechanical work
that is not specifically located within one of the pre-defined areas shall be included in
Phase 1 as part of the Base Bid.  This shall include but not be limited to the following:
The new multi-zone unit and all associated components on sheet ME105, the new 48/20
fresh air duct south of area 2A on sheet ME104, and the new steam coil at the existing
3rd floor multi zone unit on sheet ME502.

Item III-2. The mechanical and plumbing work indicated on sheets MD101, ME101, PD101, and
PE101 associated with the restrooms for area 1A and 1C shall all be included as part of
the Phase 1 Base bid.

Item III-3.  Sheets MD105, ME105, ME502:  The multi-zone unit MZ-2-6-1 and all dampers,
actuators, controls, etc. shall be replaced as part of Phase 1/Base Bid. The steam coil at
the existing third floor multi-zone unit MZ-6 shall be replaced as part of Phase 1/Base
bid.  Sheet ME105, delete sheet note 2.  All other multi-zone and AHU units shall remain
as is.

Item III-4.  Sheet ME105 note 1:  Multi-zone 6 is no longer shown on this page.  This note shall
apply to unit MZ-6 shown on sheet ME502.

Item III-5.  Sheet ME601:  New multi-zone unit MZ-2-6-1 shall have a steam heating coil.  See
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attached sheet for updated schedule.  New coils shall be re-connected to existing chilled
water and existing steam piping, and piped per details.  See ME501 for steam piping
detail.  See attached sheet for chilled water piping detail.

Item III-6.  Sheet PD101:  Additional demolition work shall be included in Phase 3/Alternate #2 as
necessary to remove the existing service sink and associated piping in room 170.  See
architectural plans.  Remove piping from service sink back to mains and cap.

PRIOR APPROVALS

THE FOLLOWING ITEMS, AS SUBMITTED, ARE CONSIDERED, IN GENERAL AND IN NAME
ONLY, AS EQUAL TO THOSE ITEMS SPECIFIED.  THIS REVIEW DOES NOT RELIEVE THE
CONTRACTOR OR SUPPLIER OF THE RESPONSIBILITY OF CONFORMING TO THE
DRAWINGS AND SPECIFICATIONS, NOR DOES IT RELIEVE THE CONTRACTOR OF THE
REQUIREMENTS OF THE SPECIFICATIONS FOR COORDINATION WITH OTHER TRADES.
 ALL DIMENSIONS SHALL BE CONFIRMED AND CORRELATED AT THE JOBSITE.   THE
CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING EXISTING CONDITIONS AND
THE SUITABILITY OF “EQUAL” PRODUCTS FOR THE SPECIFIED APPLICATION.

Description Manufacturer

233300 Volume Dampers Greenheck
233300 Flexible ducts Hart and Cooley
233300 HETDs Hercules
233416 Exhaust Fans Breidert, S&P, Captive Aire
233724 Louvers Air Rite
237313 Multi-zone Air handling units and
steam coils

McQuay, Temtrol
(Verify sections can be brought into mech room)

238126 Split System Air Conditioners Daikin
Electric Baseboard Heaters Qmark, Markel





A

3/4"

PROVIDE ISOLATION
VALVES AS SHOWN
(TYP.)

1/2" AIR VENT AND
COIL DRAINS (TYP.)

SIZE CONTROL VALVE FOR 3 PSI
PRESSURE DROP.

SCALE: NONE
CHILLED WATER COIL PIPING ISOMETRICA1

PROVIDE VENTED P-TRAP

TO DRAIN

3/4"


